
 

I-64 Widening Exit 200 - 205 

RFQ Information Meeting 

 
 
November 14, 2016 
 

Jason Williams, P.E. – District Project Manager 

Joseph Clarke, P.E. – APD Project Manager and POC 

 



Agenda 

• Environmental Impact Statement (ROD Update) 

• I-64 Project Overview 

• Traffic Analysis 

• RFQ Summary 

• Questions / Answers 
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 Environmental Impact Statement 
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• December 2013 – Final Environmental Impact 

Statement prepared by FHWA and VDOT 

 

• August 26, 2016 -- ROD Request was sent to FHWA 

 

• ROD anticipated in the near future 
 



I-64 Project Overview 
 

Project Location 



 Project Overview 
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Purpose and Need 

 

• To improve safety and operations 

 

• To improve level of service issues 

 

• Provide additional capacity 
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Begin Project, 

Exit  200 

End Project,  

Exit 205 Total Project Length = 3.9 Miles 

 Project Overview 



 Project Overview 
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• I-64 Eastbound and Westbound  

 Located along I-64 between mile markers 201 and 205  

 

 Add additional 12’ lane to be built in existing median for each direction 

  

 Widening EB and WB bridges over Chickahominy River 



 Project Overview 
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• Roadway (I-64 Lanes) 

 Interstate 

 Minimum Design Speed – 70 MPH 

 TC- 5.11R 

 Geometric Standard GS-5 



 Project Overview 

9 

 

 

 

 
 

Eastbound Bridge 

 

• Over Chickahominy River (B-625) 

 

Westbound Bridge 

 

• Over Chickahominy River (B-624) 
 



 Project Overview 
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Begin Project Mile Marker 201 



 Project Overview 
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Truck Weigh Stations Mile Marker 203 



 Project Overview 
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Bridges Over Chickahominy River Mile Marker 204 



 Project Overview 
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End Project Mile Marker 205 



Traffic Analysis 
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• Traffic Study by CO TCD 

 IMR/IJR not required per FHWA 

 

Analysis performed for 3 lane section in each 

direction from exit 200 to exit 205 

 

 Increase in Level of Service (LOS) during weekend 

summer traffic hour from LOS F to LOS C 

  



 Project Scope Elements 
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• Roadway 

• Survey 

• Structure and Bridge 

• Environmental  

• Geotechnical 

• Hydraulics 

• Traffic Control Devices 

• TMP 

• Right-of-way 

• Utilities 

• Public involvement/ 

relations 

• QA/QC 

• ITS 

• Construction Engineering 

and Inspection 

Including but not limited to: 
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• VDOT POC 

  Joseph A. Clarke, PE, DBIA 

  Alternative Project Delivery Division 

  1401 East Broad Street 

  Richmond, Virginia 23219 

  Phone:   (804) 371-4316 

  Fax:        (804) 786-7221 

  E-mail:    Joseph.Clarke@vdot.virginia.gov 

• Two-Phase Low Bid Procurement 

• Short-List 3 Highest Ranked Teams 

• Estimated Contract Value - $55,000,000 

 

RFQ SUMMARY 
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Alternative Technical Concepts (ATCs) 

• Code of Virginia (§33.2-209(B)) has been amended to allow 

consideration of ATCs 

• ATCs  may be permitted and considered during the RFP 

phase of the Project.   

• Specific details will be included in the RFP 

• VDOT’s draft ATC Process and Procedures can be found at 

VDOT’s Design-Build website:       

http://www.virginiadot.org/business/design-build.asp 

http://www.virginiadot.org/business/design-build.asp
http://www.virginiadot.org/business/design-build.asp
http://www.virginiadot.org/business/design-build.asp
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  Anticipated Schedule 

• RFQ Questions to VDOT   11/21/2016 

• VDOT Response to Questions   11/30/2016 

• SOQ Submission Date    12/15/2016 

• Notification of Shortlist   02/02/2017 

• Anticipated RFP Release Date  03/02/2017 

• Anticipated Award Date   07/19/2017 

• Final Completion    08/20/2019 
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RFQ Information Package 

RFQ Conceptual Plans  

• RFQ Conceptual Plans  

Environmental  

• Final Environmental Impact Statement, December 2013 

• ROD will be available electronically at the link below after approval 

• Other project-related environmental documents can be found at:  

     http://www.virginiadot.org/projects/richmond/i-64_widening_to_new_kent.asp 

 

http://www.virginiadot.org/projects/richmond/i-64_widening_to_new_kent.asp
http://www.virginiadot.org/projects/richmond/i-64_widening_to_new_kent.asp
http://www.virginiadot.org/projects/richmond/i-64_widening_to_new_kent.asp
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FORM C-78 (ATTACHMENT 2.10) 

• Monitor VDOT’s  Design-Build 

RFQ website for responses to 

RFQ questions and Addendums 
http://www.virginiadot.org/business/req

uest-for-qualifications.asp  

• If VDOT issues an addendum, a 

revised C-78 form will be 

included with the addendum 

• Sign, date and include the C-78 

with SOQ 
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Contents of 

Statements of Qualifications (SOQ) 

• Letter of Submittal    (Section 3.2) 
 POC & Principal Officer, Corporate Structure, Lead Contractor and Lead 

Designer, Surety, Evidence of Prequalification, SCC & DPOR information, 

etc. 

 Commitment to achieving a 10% DBE participation goal 

 

• Offeror’s Team Structure    (Section 3.3) 
 Key Personnel (4) 

• Design Build Project Manager 
» Responsible for the overall Project design, construction quality 

management and contract administration 

• Quality Assurance Manager 
» Responsible for the QA inspection and testing of all materials used and 

work performed on the Project 

» No contractual relationship with QC firm and no involvement in 

construction  operations (to include QC inspection and testing) 

 

 

 

 



 Key Personnel (cont..)    (Section 3.3) 
• Design Manager 

» Responsible for coordinating the design of the Project and overseeing 

the QA/QC program for all design disciplines 

• Construction Manager  
» Responsible for managing the construction process, to include all QC 

activities 

» Required to be on the Project site full time for the duration of 

construction operations 

» Provide a list of current assignment and anticipated duration of each 

assignment 

 

 Organizational Chart and Narrative 
• Clear separation between QA and QC staff 
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Contents of 

Statements of Qualifications (SOQ) 
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Contents of 

Statements of Qualifications (SOQ) 

• Experience of Offeror’s Team  (Section 3.4) 
 Lead Contractor Work History Form 

 Lead Designer Work History Form 

 

Format and Appearance of the Key Personnel Resume Form and Work 

History Forms should not be modified   (Section 5.2.2) 

The team proposed by the Offeror shall remain intact throughout the 

procurement process and, if awarded the contract, the duration of the 

contract.      (Section 11.1) 

• Project Risks    (Section 3.5) 
 Identify 3 unique Risks critical to the success of the Project 

• Why is the risk critical? 

• What is the potential impact? 

• Mitigation strategies? 

• VDOT’s role? 
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Evaluation Criteria  (Section 4) 

• Offeror’s Team Structure    20% 

• Experience of Offeror’s Team    40% 

• Project Risks      40% 

     Total 100% 

• Design Build Evaluation Guidelines, Revised May 2014    

(On VDOT’S DB Website) 

 http://www.virginiadot.org/business/resources/DB_Evaluation_Guidelines_5-

27-2014.pdf 

http://www.virginiadot.org/business/resources/DB_Evaluation_Guidelines_5-27-2014.pdf
http://www.virginiadot.org/business/resources/DB_Evaluation_Guidelines_5-27-2014.pdf
http://www.virginiadot.org/business/resources/DB_Evaluation_Guidelines_5-27-2014.pdf
http://www.virginiadot.org/business/resources/DB_Evaluation_Guidelines_5-27-2014.pdf
http://www.virginiadot.org/business/resources/DB_Evaluation_Guidelines_5-27-2014.pdf
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Submittal Requirements  (Section 5) 

• Deadline for submitting a Statement of Qualifications is    

December 15, 2016 at 4:00PM 

• 1 original paper version with original signatures 

• 1 CD-ROM with entire SOQ 

• 10 abbreviated paper copies 

• Statements of Qualifications shall be: 
 Securely bound 

 No more than 15 pages 

 Typed on one-side only 

 Separated by numbered tabs 

 Original shall include all required documentation 

 Written in Times New Roman with a 12 point font 
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RFQ Questions (Section 6)  

• All questions and request for clarifications shall be 

submitted in writing to the VDOT POC. 

• Deadline for submittal is November 21, 2016 

• Responses will be posted by November 30, 2016 
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Conflict of Interest    (Section 11.2) 

• The following firms have been determined to have a conflict of 

interest:  

• Rummel Klepper & Kahl (RK&K)  

• ECS Mid Atlantic LLC  

• Each Offeror shall identify potential conflicts of interest.  

• See Alternate Project Delivery Office Memorandum IIM-APD-2 dated 

December 27, 2012 

http://www.virginiadot.org/business/resources/LocDes/IIM-APD-2.pdf 

• If a potential conflict of interest or competitive advantage is 

identified, the Offeror shall submit in writing the pertinent 

information to VDOT’s POC.  

• Embedded employees within VDOT may pose a potential COI 
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Potential Addendum Item 

• The Key Personnel shall be employed full time by the respective 

firms shown on the Organizational chart at the time of 

submitting SOQs.     Section 3.3.1 
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QUESTIONS ?? 


